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Demolition First Floor Level
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Demolition Second Floor Level

GENERAL STRIP OUT NOTES

Strip Out Package to be submitted to Planners to satisfy all their
conditions. Follow Hillingdon Conservation officer's requirements as
instructions.

Submit review H&S risk assessment, control and prevention measures
and Method Statement (RAMS). Contractor to provide Method Statement
for the safe removal of redundant medical gas pipes and existing
generators if present.

The extent of proposed demolition/ Strip-Out is shown on Consultant's
drawings. These works (all new openings in walls, floors and staircases
as well as other works that might jeopardise the structural stability of the
adjacent structure at any time during the works) will require the sequence
of Strip out to be carefully considered by the demolition contractor to
ensure that stability of the remaining portions is maintained at all times.
Contractor must follow all BREEAM requirements list provided by MEP
consultant .

This drawing is to be read in conjunction with MEP and SE's consultants
demolition drawings, specifications and Architects proposed drawings,
details and specification.

External walls:

Retention: Demolition contractor to provide a method statement for
works required on the retained walls.

Removal: Demolition contractor to provide a method statement for all
openings to be carefully made in the external walls.

Internal walls:

Retention: All internal walls to be carefully stripped back to brickwork
without affecting the stability of the building.

Removal:Demolition Contractor to provide a method statement for all
openings to be made. where any load bearing walls are to be removed
suitable temporary and/or permanent works must be carried out as
instructed by Structural Engineer.

Windows

Removal: Demolition contractor to provide a method statement for the
removal of all windows where replacement windows are proposed. (Refer
to window schedule for list and details).

Retained: Demolition contractor to provide RAMS and adequate
protection to retained windows in the listed building.

(Refer to schedule for list and details).

Window sills:

Retention: All window sills to be investigated to assess their condition
and should be retained where possible; submit proposal for review and
seek further instruction before proceeding, Demolition contractor to
provide adequate protection to retained sills.

Doors External and Internal

Retention: Demolition contractor to provide a method statement for works
required to doors to be retained.

Removal: Demolition contractor to provide a method statement for the
proposed careful removal of external & internal doors. (Refer to door
schedule for list and details).

Stairs
Retention: Demolition contractor to protect retained staircases during the
demolition works.

Chimney Stack

Retention: Existing chimney stack conditions to be surveyed fully and a
method statement for making good to be submitted.

Contractor to provide any temporary works needed to maintain the
stability of the building fabric during the works; submit proposal for review
and seek further instructions to proceed.

Floor and Ceiling
Floor finishes to be carefully removed by contractor where instructed, SE
to assess the structural integrity and report on the findings.

Suspended Ceiling
All suspended ceilings within the Ground floor Original building are to be
carefully removed following review on site.

SOFT STRIP OUT NOTES:

Once a full Asbestos survey and report has been carried out and
submitted to all the relevant parties the selected licensed contractor is
to carry out the required asbestos removal and issue clear site
clearance certification for reoccupation when work has been
completed having made sure the areas requiring clearance
assessment have been thoroughly cleaned and allowed to dry
following the guidance in HSE publication Managing and working with
asbestos in regard to:

- checking site condition

- job completeness and carrying out a thorough visual inspection.

Demolition Contractor to provide a method statement for isolation of
incoming mains where necessary. Civil Engineer's + M&E Consultants
to be consulted in advance of any isolation or removal of services.
Removal of all carpets, loose furnishings, doors, panelling etc.
(anything that is not structural or integral to the building) to be
checked.

All boxing out of existing structures and services to be removed for
inspection. Existing services to be evaluated by M&E consultants
before carefully removing. Once all existing structures have been
opened Structural Engineer to assess the structures integrity and
document / report the findings to the design team.

Cast iron radiators, staircase, and other valuable items to be stored on
site for future use by Client. Refer to Client's FF&E List.

Demolition contractor to provide a method statement for all elements
of the building to be removed, carefully along with supporting details
prior to any strip out or demolition work being carried out on site. All
documentation to be sent to the design team, Hillingdon planning
officer and conservation officer for review. Seek further instructions
prior to proceeding.

Notes

- All dimensions to be checked on site

- Do not scale off this drawing

- All dimensions are shown in mm unless otherwise stated
- Refer to drawing issue sheet for purpose of issue

- If in doubt ask

- © Llewelyn Davies Weeks
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B ToBE DEMOLISHED

. EXISTING BUILDING TO BE RETAINED

SUSPENDED CEILING TO BE DEMOLISHED

FOR ALL MEP INFORMATION REFER TO CPW DRAWINGS

ALL ORIGINAL FEATURES WITHIN THE ORIGINAL BUILDING
ARE TO BE PROTECTED; SUBMIT PROPOSAL FOR REVIEW
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