Notes

Internal Door Schedule

[ronmongery Set

- All dimensions to be checked on site

- Do not scale off this drawing

- All dimensions are shown in mm unless otherwise stated
- Refer to drawing issue sheet for purpose of issue

- If in doubt ask

- © Llewelyn Davies Weeks

Key Plan

GENERAL

DRAWINGS TO BE READ IN CONJUNCTION
WITH SPECIFICATION & FINISHES/
SCHEDULE OF WORKS/ MATERIALS &
WORKMANSHIP/ MEP & STRUCTURAL
ENGINEER’'S DRAWINGS.

CONTRACTOR TO PROVIDE SAMPLES OF ALL
FINISHES AND SPECIFIED COLOURS FOR
REVIEW PRIOR TO THE PLACING OF ANY
ORDERS

SEE GA FLOOR PLAN SERIES 000120 FOR
LOCATION OF DOORS

DIMENSIONS ROUNDED UP OR DOWN TO
THE NEAREST WHOLE NUMBER. ALL
DIMENSIONS TO BE CONFIRMED ON SITE

LEVELS ARE BASED ON MURPHY
GEOSPATIAL SURVEY

NO WORKS TO COMMENCE ON SITE
WITHOUT NOTIFICATION TO LONDON
BOROUGH OF HILLINGDON AND RECEIVING
A WRITTEN APPROVAL

FOR ALL ELECTRICAL INFORMATION REFER
TO CPW DRAWING

DOOR MANUFACTURE TO BE CONFIRMED
WITH THE TRUST.

IRONMONGERY TO BE CONFIRMED WITH
ENGISH HERITAGE
ALL DOORS CONDITIONS TO BE CHECKED.

ALL GOOD CONDITION DOORS TO BE
REPAINTED AND MADE GOOD.

ALL DOORS FIRE RATING TO COMPLY WITH
FIRE EINGEERS STAGE 4 REPORT.

EDUCATION AND TRAINING FIRE RATING
AND ACOUSTIC RATING TO BE CONFIRMED.

Project Status

REV DESCRIPTION DATE BY |CHK

P01 |For Tender 03/09/21 |FM LD

P02 |For Tender 10/09/21 |FM LD

P03 |For Tender 28/09/21 |FM LD

P04 |For Tender 11/1021  |FM LD

P05 |For Review and Approval 03/12/21 |FM  |LD

P06 |For Planning Amendments 28/03/22 |ZAK |LD

Structural Consultant Services Consultant

Acoustic Rating | Acoustic Manufacturer (see | Ironmongery Electronic Access Intruder Detector Manual Power Assisted Phase
door Type Room Name Door ID Height Width (9dB Rw) Seal Fire Rating | Smoke Seal |Fire Sign|Glazing note) Set Code Kickplate Control (Contact Sets) Locking (Wheelchair Access) Created Comments
LOO FFL Treatment Room 2 ID-00-HAE-12 2070 1200 NFR No No Yes See Spec To Be Yes No No Yes No New
Confirmed Construction
LOO FFL Treatment Room: Chemo ID-00-HAE-13 2070 1200 NFR No No Yes See Spec To Be Yes No No Yes No New
Confirmed Construction
LOO FFL Treatment Room: Chemo ID-00-HAE-14 2070 1200 30 Yes No Yes See Spec To Be Yes No No Yes No New
Confirmed Construction
LOO FFL Pantry ID-00-HAE-15 2070 910 30 Yes No No See Spec To Be Yes No No Yes No New
Confirmed Construction
LO1 FFL
LO1 FFL Corr ID-01-CA-01 2070 1410 30 Yes Yes Yes See Spec To Be Yes Yes No No Yes New Card Access
Confirmed Construction
LO1 FFL Store ID-01-CA-02 2070 910 30 Yes No No See Spec To Be Yes No No Yes No New
Confirmed Construction
LO1 FFL Office 7p ID-01-CA-03 2070 1010 30 Yes No Yes See Spec To Be Yes No No Yes No New
Confirmed Construction
LO1 FFL Corr ID-01-CA-04 2070 1200 30 Yes Yes Yes See Spec To Be Yes No No Yes Yes New
Confirmed Construction
LO1 FFL WC ID-01-CA-05 2070 910 NFR No No No See Spec To Be Yes No No Yes No New
Confirmed Construction
LO1 FFL WC ID-01-CA-06 2070 910 NFR No No No See Spec To Be Yes No No Yes No New
Confirmed Construction
LO1 FFL Office 2p ID-01-CA-07 2070 1010 30 Yes No Yes See Spec To Be Yes No No Yes No New
Confirmed Construction
LO1 FFL Office 2p ID-01-CA-08 2070 1010 30 Yes No Yes See Spec To Be Yes No No Yes No New
Confirmed Construction
LO1 FFL Office 2p ID-01-CA-09 2070 1010 30 Yes No Yes See Spec To Be Yes No No Yes No New
Confirmed Construction
LO1 FFL Office 2p ID-01-CA-10 2070 1010 30 Yes No Yes See Spec To Be Yes No No Yes No New
Confirmed Construction
LO1 FFL Office 3p ID-01-CA-11 2070 1010 30 Yes No Yes See Spec To Be Yes No No Yes No New
Confirmed Construction
LO1 FFL Office 3p ID-01-CA-12 2070 1010 30 Yes No Yes See Spec To Be Yes No No Yes No New
Confirmed Construction
LO1 FFL Kitchen ID-01-CA-13 2070 910 30 Yes No No See Spec To Be Yes No No Yes No New
Confirmed Construction
LO1 FFL Office 11-13p ID-01-CA-14 2070 910 NFR No No Yes See Spec To Be Yes No No Yes No New
Confirmed Construction
LO1 FFL Office 5p ID-01-CA-15 2070 1010 NFR No No Yes See Spec To Be Yes No No Yes No New
Confirmed Construction
LO1 FFL Female WC ID-01-CA-16 2070 910 NFR No No No See Spec To Be Yes No No Yes No New
Confirmed Construction
LO1 FFL Male WC ID-01-CA-17 2070 910 NFR No No No See Spec To Be Yes No No Yes No New
Confirmed Construction
LO1 FFL Office 8p ID-01-CA-18 2070 910 NFR No No Yes See Spec To Be Yes No No Yes No New
Confirmed Construction
LO1 FFL Office 9p ID-01-CA-19 2070 1010 NFR No No Yes See Spec To Be Yes No No Yes No New
Confirmed Construction
LO1 FFL Store ID-01-CA-20 2070 910 30 Yes No No See Spec To Be Yes No No Yes No New
Confirmed Construction
LO1 FFL Store ID-01-CA-21 2070 910 30 Yes No No See Spec To Be Yes No No Yes No New
Confirmed Construction
LO1 FFL Corr ID-01-CA-22 3055 1785 30 Yes Yes Yes See Spec To Be No No No Yes Yes New
Confirmed Construction
LO1 FFL Office 5p ID-01-CA-23 2070 1010 30 Yes No Yes See Spec To Be Yes No No Yes No New
Confirmed Construction
LO1 FFL Office 9p ID-01-CA-24 2070 1010 30 Yes No Yes See Spec To Be Yes No No Yes No New
Confirmed Construction
LO1 FFL Meeting room ID-01-CA-25 2070 1010 30 Yes NFR No No Yes See Spec To Be Yes No No Yes No New
Confirmed Construction
LO1 FFL Office 6p ID-01-CA-26 2070 1010 30 Yes No Yes See Spec To Be Yes No No Yes No New
Confirmed Construction
LO1 FFL Corr ID-01-CA-27 2070 1500 NFR No Yes Yes See Spec To Be Yes No No Yes Yes New
Confirmed Construction
LO1 FFL Server Room ID-01-CA-28 2070 1500 30 Yes 30 Yes No No See Spec To Be Yes No No Yes No New
Confirmed Construction
LO1 FFL Corr ID-01-CR-01 2070 1500 30 Yes Yes Yes See Spec To Be Yes Yes No No Yes New Card Access
Confirmed Construction
LO1 FFL Corr ID-01-CR-02 2070 1500 30 Yes Yes Yes See Spec To Be Yes No No Yes Yes New
Confirmed Construction
LO2 FFL
LO2 FFL Corr ID-02-CA-01 2070 910 30 Yes Yes No See Spec To Be Yes Yes No No No New Card Access
Confirmed Construction
LO2 FFL Office 2p ID-02-CA-02 2070 910 30 Yes No Yes See Spec To Be Yes No No Yes No New
Confirmed Construction
LO2 FFL Office 2p ID-02-CA-03 2070 910 30 Yes No Yes See Spec To Be Yes No No Yes No New
Confirmed Construction
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