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GENERAL NOTES

The contractor shall be responsible for serving upon the Local Authority any required commencement
notices and is to comply with all statutory obligations and regulations of the Local Authority.

The principal contractor (main contractor) must comply with the Construction (Design & Management)
Regulations 2007. Before work starts the site must be secure and fenced from the highway, adequate
welfare facilities are to be provided for workers and construction must be planned, managed and
monitored to ensure that it is carried out without risks to health and safety. The contractor shall be
responsible for all temporary works and supports and shall be entirely responsible for ensuring the
stability of the building or structure during the execution of the works. All proprietary products are to be
installed in accordance with the manufacturer's recommendations.

Key Elements of the existing structure such as foundations, beams and lintels ect.. that will except
greater loads must be inspected by building control and engineer to confirm suitability for use and
replaced as necessary.

All Dimension, heights and levels to be checked and verified on site prior
to start of any works and reported in writing to ensure the accuracy of any
info contained in the drawing, any discrepancy must be notified before
work commences.

Contractor to check drainage connections and runs before start of
construction and to confirm with architects or building control, any
discrepancies between the drawings and site conditions must be
reported in writing before any works start. In starting construction the
contractor takes responsibility for any discrepancies between the
drawings and site conditions.

Any works Commenced before approval from local authority is at owners
own risk, this includes permitted development.
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