

Work Schedule


|                    |  |                       |                                |
|--------------------|--|-----------------------|--------------------------------|
| Client Name:       | Mr Ivor Selby                              | Contact Numbers:      | Telephone: Mobile: 07733291518 |
| Site Contact Name: | Ivor Selby                                 | Site Specific Ref No: |                                |
| Contact No:        |  | Business Name:        |                                |
| Site Address:      | 30 Anthus Mews Northwood Middlesex HA6 2GX |                       |                                |

Work Items

Quote Number: QT-10358

No: T1  
Type: Beech

**Details:** We recommend carrying out a full crown reduction to the large beech tree located behind flats 1–4. While the tree has previously been cut back from the building, its overall size has not been managed for several years, resulting in excessive growth. The proposed works will involve reducing the crown by up to 3 metres in the longest areas, with the majority of reductions at approximately 2–2.5 metres, to restore a more compact and manageable form. All works will be carried out carefully to maintain the tree's natural shape and balance, improve light penetration, and reduce the risk of future encroachment towards the building.



No: T2  
Type: Walnut

**Details:** Reduce the canopy of the beautiful walnut tree by approximately 2 metres all over, carefully pruning back to the best available growth points to maintain its natural shape and character. This reduction will improve overall form and light penetration to the surrounding garden, while also lessening the weight on extended limbs to reduce the risk of snapped-out branches during adverse weather



No: T3  
Type: Ash

**Details:** Carry out an overall crown reduction of the large ash tree located outside flats 20–28, reducing the canopy by approximately 2 to 2.5 metres all over, pruning back to the best available growth points to create a balanced, healthy shape. This will be the first full reduction in many years, as previous works have only involved cutting back and deadwood removal. As part of these works, remove any remaining deadwood throughout the crown to improve safety and appearance.



No: T4  
Type: Ash

**Details:** Carry out an overall crown reduction of the large ash tree located outside flats 29–32, reducing the canopy by approximately 2 to 2.5 metres all over, pruning back to the best available growth points to create a balanced, healthy shape. This will be the first full reduction in many years, as previous works have only involved cutting back and deadwood removal. As part of these works, remove any remaining deadwood throughout the crown to improve safety and appearance



|                 |  |
|-----------------|--|
| <b>No:</b>      | C1   |
| <b>Type:</b>    | Cherry picker  |
| <b>Details:</b> | To supply for 1 day a 21m vehicle mounted cherry picker on a self drive and operate basis.   |
| <b>No:</b>      | Info   |
| <b>Type:</b>    | Job task   |
| <b>Details:</b> | To complete all specified work. All resulting branch debris and timbers will be removed from site and work areas left tidy.  |
| <b>No:</b>      | P1   |
| <b>Type:</b>    | T.P.O  |
| <b>Details:</b> | If you require J & D Clark Ltd to make a planning application on your behalf for specified works we make the following admin charge. This becomes due upon submission. No assurances can be given that the council will approve the submitted specification. |